

E6 Kvithammar – Åsen

Tender Conference 3rd September 2018

Tender Process

Freddie Fosse

Radisson Blu Hotel – Trondheim Airport

Table of Content

- Pre-qualification
- Tender documents
- Tender evaluation and weighting
- Tender process schedule

Pre-qualification

Basics

- Shall requirements need to be complied with to be pre-qualified
- Should requirements identifies the preferred 3-5 tenderers invited for the tender process
- The engineering party will be subject to separat pre-qualification as part of contractors tender team

Highlights

- Minor changes made to shall requirements to strenghten the need for financial solidity
- Project reference values revised to reflect Kvithammar-Åsen scope
- Shall requirement introduced for zoning planning experience

Pre-qualification items

- Tenderers company information
- Financials
- Reference projects
- HSE&Q
- Corporate Social Responsibility



Tender documents – E6 Kvithammar-Åsen



- No changes to the Tender documents structure
- Some modifications made to qualification rules in chapter B and terms of contract in chapter C compared to Ranheim-Værnes;
 - Client's right to negotiate introduced in B0
 - Client maximum price (BMP) replaced with Client budget price (BBP) to allow for flexibility
 - Option for Integrated Project Delivery (IPD) for phase 2 – design and build included in C2
 - IPD option details wrt CoC, provisions and description attached to D2
 - Revised C3 HSE to reflect integrated collaboration

Kapittel A Konkurransgrunnlags- dokumenter	Kapittel B Konkurranseregler	Kapittel C Kontrakts- bestemmelser	Kapittel D Beskrivende del
A1 Oversikt over konkurransgrunnlaget	B0 Kvalifikasjonsregler trinn 2	C1 Alminnelige kontrakts- bestemmelser	D0 Innledning og dokumentliste
	B1 Konkurranseregler trinn 3	C2 Spesielle kontrakts- bestemmelser	D1.1 Beskrivelse av arbeidsomfang
	B1.1 Konkretiseringsfasen	C2_1 Frister	D1.2 Krav til gjennomføring og teknisk beskrivelse
		C3 Spesielle kontrakts- bestemmelser om HMS	D2 Tegninger og dokumentasjon
		C4 Spesielle kontrakts- bestemmelser om samfunnsansvar	D3 Krav i garantiperioden
		C5 Skjemaer	
		C6 Avtaledokumentet	


Tender evaluation and weighting

- The tendered price – T includes manhour rates for phase 1 and mark-up for both total turnkey contract and IPD option for Phase 2
- The weighting of tendered price - T has been raised to 30% (compared to 15% for Ranheim - Værnes)
- The weighting of Risk assessment has been reduced to 15%

Evaluation criterias	Weighting (%)
T – Tender price	30
K1 – Performance description	25
K2 – Risk assessment	15
K3 – Key personell experience and competence	30

Tender Process Milestones

- 01.10.2018** – deadline for asking questions to the qualification requirements
- 10.10.2018** - deadline for submission of application for qualification
- 02.11.2018** – Announcement of the 3-5 pre-qualified tenderers
- 19.11.2018** – General information meeting with pre-qualified tenderers
- 08.01.2019** – Individual meetings w/tenderers
- 25.01.2019** – Deadline for questions to the tender documents
- 08.02.2019** – Tender submission deadline
- 16.05.2019** – Contract signing for phase 1



Questions or comments ?